

Bid Addendum

Addendum No. 3 for HRRSA Bioreactor Blower Building ITB No. HRRSA-2015-05, Wiley|Wilson Comm. No. 214256.00.

Addendum Date: March 24, 2015
To: All Proposing Contractors
From: Wiley|Wilson
Lynchburg, VA

This Addendum contains 1 pages and listed attachments and forms a part of the bidding documents and modifies the Project Manual and Drawings dated February 27, 2015, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject bidder to disqualification.

1. The Date/Time of Closing for the HRRSA Bioreactor Blower Building ITB No. HRRSA-2015-05 is changed to April 30, 2015, 2:00 P.M., local time.

HRRSA received results of a Geotechnical Report indicating that a deep foundation is required for the blower building. HRRSA intends to issue a foundation design drawing for the blower building by April 17, 2015 to replace the delegated foundation design.

End of Addendum No. 3

Wiley|Wilson



Aaron Tice P.E.